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1.0 SCOPE: IQCS-410 establishes the acceptance and documentation requirements
applicable to Seller’'s personnel for each shipment of Items.

2.0 PURPOSE: The manufacturing acceptance inspections and/or testing, item 99
within the Statement of Work (“SOW"), require Seller to provide specific data with
each deliverable Item including, without limitation, Items recycled for
repair/modification, and modification kits. IQCS-410 clarifies these requirements
and provides guidelines and forms relating to Item acceptance and
documentation required for shipment.

3.0 APPLICABILITY: All requirements specified herein are applicable to this PO.

4.0 DEFINITIONS:

a. Incomplete (or Open) Task Log (“ITL”) — That portion of an applicable task
which has not been accomplished or is incomplete when the Item is shipped.

b. Loose or Ancillary Parts — Items included in a shipment to be installed at next

higher assembly.

5.0 GENERAL:

a. Seller shall accomplish direct shipment of Items to the U.S. Government in
accordance with PM-801. The Government does not accept any ltems which
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Conformance by one or more Government representatives
does not constitute acceptance by the Government).

c.  Seller shall be responsible for conformance, necessary inspection and
acceptance of Iltems. Seller shall complete inspection acceptance prior to
endorsement by the Buyer's representative on the Certificate of

Conformance.

6.0 IN-PROCESS INSPECTION: Seller’'s quality control representatives shall
accomplish required inspections as documented in planning and as required to
determine conformance with engineering requirements.

7.0 EINAL ACCEPTANCE:

a. Seller’s quality control representatives shall perform final acceptance
inspection of Items as directed by Seller’s planning. Seller’s quality control
representatives shall research quality rejection documents and take all
appropriate actions to close open rejections or transfer tasks. Seller shall
perform the following during final acceptance inspection of ltems.

7.a.1 For Items identified as in-place shipments, Seller shall accomplish
the task transfer per Seller’'s established procedures.

7.a.2 For Items shipped between Buyer and Seller, or between Seller and
Next-Assembly Seller, Seller shall accomplish the task transfer in
accordance with ITL procedure 16PP272 (Multinational Plan for
Task Transfer). Seller shall not perform any task transfer without
prior written approval from Buyer.

7.a.3 Seller shall verify Item delivery configuration is as specified by this
PO.

7.a.4 Seller shall record on appropriate documentation the actual

delivery configuration, that is, identification of the actual
configuration (by part number or assembly number and dash
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1 Include a list of drawings and related ECNs covering
the shortages and incomplete tasks in the ITL package.

7.b.5 List of Fatigue and Fracture Critical Parts
7.b.6 List of Loose or Ancillary Parts with the Shipment

7.b.7 List of GFAE Installed.
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Acceptance and Delivery Record

Plant/NATO Code List of Nonconformances Page of
or LM Aero Waivers
A/C Type and Sequence No. | Drawing and Description PO (PE) Contract No.
Component Nomenclature WBS No Serial No.
Reject Document No. Part No./Nomenclature or Affected Item Remarks
Quality Control Date
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Component Identification Serial No. ITL Date
Manufacturer
Incomplete Task Log
Next Assembly SWBS
LMFWC Co-Producer User Type Version/Unit No. Page of
Assembly Assembly
. Task
Incomplete Operations
Category
Area Suocceed_ing Est c ¢
Item Operation . peration Part/Tool N Not omments
No No. ECN/MDA | Print No. Airccr)éft Affected artvTool No. Qty OT;EL:CI( Schd Schd
Yes No
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Plant/NATO Code Fatigue and Fracture Page of
Critical Parts
AJC Type and Sequence No. | Drawing and Description PO (PE) Contract No.
Component Nomenclature WBS No Serial No.
Part Nomenclature Part and Dash No. Serial No. Material Review Document
Quality Control Date
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A/C Type and Sequence No. | Drawing and Description PO (PE) Contract No.

Component Nomenclature WBS No Serial No.
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Plant/NATO Code

List of GFAE Installed

Page of

A/C Type and Sequence No.

Drawing and Description

PO (PE) Contract No.

Component Nomenclature WBS No Serial No.

. Manufacturer’s Part and .
Quantity Dash No. Part Name Serial No.
Quality Control Date
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Plant/NATO Code Test Results Page of
A/C Type and Sequence No. Drawing and Description PO (PE) Contract No.
Component Nomenclature WBS No Serial No.

Item No. Test Results Remarks
Quality Control Date
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Plant/NATO Code Special Conditions, Information, Page
Comments and Notes °

A/C Type a(f)
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